\ CONSTRUCTION
BUILT ON INTEGRITY & TRUST SINCE 1999

www.AvatarConstructioninc.com
Salem, NH Office: 603. 513. 2878
Cambridge, MA Office: 617. 714. 5773

COMPANY REPRESENTATIVE:
Josh Bonenfant - 603.769.1833
Josh@avatarconstructioninc.com
Nazar Vincent - 781.488.8509
Nazar@avatarconstructioninc.com

CLIENT:

Alec Wade - Director of Community Development
Concord Masonic Corporation

58 Monument Sq. Concord, MA 01742
978.621.0915

awade ma@outlook.com

ESTIMATE
b

BBB

A+ Rating

FIN#: 81-4728450
CSL# 109-174
HIC#: 186739

Find us on:
% Thousz

Exhibit A

Scope of Work:

Remove Existing Slate Roof - Install New Cedar Shake Roof with Copper

AMOUNT

Price For All Work:

$ 58,515.00

Permitting, Preconstruction Process Allowance:

$ 1,200.00

Permitting, preconstruction and post construction allowance
Note - Due to increase of labor and materials cost pricing is valid and subject to change after a period of 30 days prior to contract execution

Demo:

Demo and remove existing slate roof and existing cedar shake roof - Approx. 24 SQ. per layer - (2) layers total -Dispose of

Roofing:

Inspect all clapboard sheathing and refasten all sheathing as needed to ensure any and all future uplift

Allowance of 96 SF of additional clapboard sheathing is carried in proposal to fix assumed water damaged areas of roof
Install ice and water underlayment at eves of roof per certified CertainTeed warranty requirements

Install synthetic vapor barrier underlayment

Install new cedar shake roofing to main body of dwelling - Approx. 24 SQ

Cover all areas of wall and ground to preventive damage and loss

All fasteners to be picked up with a rolling magnet

All penetrations to be flashed with new gaskets and ice and water for weather tight install

Copper valley's, ridge caps and drip edge

Note - Cedar to remain natural finish - No stain or paint

MA Tax:

$ 2,051.00

Materials and supplies only

Preconstruction Start of Project:
Within 14 days of contract execution

Duration:
Project to be completed within 45 business days of all materials delivered and on site. Permit issuance by Building Department

Unforeseen conditions, added work and changes by owner will be additional time added to the total proposed duration of the estimated time to complete

Mobilization:

$ 950.00

Delivery fees and general conditions

Disposal Fee:

$  2,990.00

Remove and dispose of all debris at allowable cost listed herein

TOTAL ESTIMATED JOB COST | $ 65,706.00

Page 1 of 2




All work and material is guaranteed to be as specified.

MA tax is to apply to all supplies and purchases.

Any alteration or deviation from above specifications involving extra costs will be
executed only upon written orders and will become an extra charge over and above the
estimate.

Allowances are a variable cost to above client. All materials are to be sourced by
Avatar Construction Inc.

Yoot Bonenfant - Field Eotimator
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Hagarn Vinceut - Opernations WManager
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